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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

The purpose of this Amendment is to revise CLIN 0039 and CLIN 0041 SECTION 00010.  The Date for receipt of Bids remains Unchanged, the
 Time for receipt of Bids is now set at 2:30 p.m. EST on June 15, 2004.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 4

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 10-Jun-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W911XK-04-B-0008

X 9B. DATED (SEE ITEM 11)
28-Apr-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  is extended, X is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0003

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

10-Jun-2004

CODE

CONTRACTING DIVISION
DETROIT DISTRICT, USAED P.O. BOX 1027
DETROIT MI 48231-1027

W911XK 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
 
 
 
The following have been added by full text:  
        AMD 0003 
 
The following have been modified:  
         
Wakefield Sewer Separation,  Wakefield, Michigan 
 (Phase II) 
 
                                                                                                  UNIT               TOTAL 
ITEM        DESCRIPTION                   QTY      UNIT           PRICE            AMOUNT 
 
0001    Mobilization/Demobilization       1         LS              $________       $__________ 
 
0002     Abandon Drainage Structures     27       EA              $________       $__________ 
 
0003    Reconstruct 48" CIP Manhole       5        EA             $________       $__________  
 
0004    24" Drainage Structures               48        EA             $________       $__________ 
 
0005    48" Drainage Structures               45        EA             $________       $__________  
 
0006    60" Drainage Structures                 2       EA    
 
0007    Install 8” Sanitary Pipe             6,976      FT               $________      $__________ 
 
0008    Install 10” Sanitary Pipe               590     FT               $________      $__________ 
 
0009    Install 12” Storm Pipe               2,897     FT                $________     $__________ 
 
0010    Install 15” Storm Pipe                  366     FT            $________      $__________ 
 
0011    Install 18" Storm Pipe                  395     FT              $________      $__________  
 
0012    Install 24" Storm Pipe               1,744     FT              $________      $__________ 
 
0013    Sanitary Sewer Servicee            3,160     FT             $________      $__________ 
 
0014    Rock Excavation 
 
0014AA  First 333 CYD                          333  CYD                $________     $__________ 
 
0014AB  Over 333 CYD                         167  CYD                 $________     $__________ 
 
0015  Site Restoration 
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0015AA  Bituminous Roadway            5,826  SYD                 $_________    $__________ 
           Paving Driveway Repair 
 
0015AB   Bituminous over Roadway   2,497  SYD                 $_________     $__________ 
            Concrete Repair 
 
0015AC   Sidewalk Replacment           5,400  SFT                   $_________    $__________ 
 
0015AD  Curb & Gutters                      7,928  LFT                   $_________    $__________ 
 
0015AE  Concrete Driveway Repair       265   SYD                 $_________     $__________  
 
 
 
 
 

Wakefield Combined Sewer Separation, Wakefield, Michigan 
(PHASE III) 
                                                                                                    UNIT               TOTAL 
ITEM        DESCRIPTION                   QTY      UNIT            PRICE            AMOUNT 
 
0016    Mobilization/Demobilization       1           LS               $________      $__________ 
 
0017    MDOT Permits                             1           LS               $20,000           $20,000  
 
0018    Abandon Drainage Structures     26          EA               $________      $__________ 
 
0019    Reconstruct 48" CIP Manhole       3         EA               $________      $__________ 
 
0020    24" Drainage Structures               25         EA               $________      $__________ 
 
0021    48" Drainage Structures               25         EA              $________       $__________ 
 
0022    60" Drainage Structures                 5         EA              $________       $__________ 
 
0023    72" Drainage Structures                 3         EA             $________        $__________ 
 
0024    96" Drainage Structures                 3         EA             $________       $__________  
 
0025    Sanitary Sewer Service             1,990       FT               $________       $__________ 
 
0026    Install 8" Sanitary Pipe             2,613       FT            $________       $___________ 
 
0027    Install 12" Sanitary Pipe           3,885       FT              $________       $___________  
 
0028    Install 12" Casing Pipe                  84       FT              $________       $___________ 
 
0029    Install 18" Casing Pipe                  68       FT             $________       $___________ 
 
0030    Install 30" Casing Pipe                  85       FT               $________       $___________ 
 
0031    Install 42" Casing Pipe                  62       FT               $________       $___________ 
 
0032    Install 12" Storm Pipe                1,471     FT               $________       $___________ 
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0033    Install 18" Storm Pipe                     90     FT               $________       $___________ 
 
0034    Install 30" Storm Pipe                   947     FT               $_________     $___________ 
 
0035    Install 36" Storm Pipe                   607     FT               $_________     $___________ 
 
0036    Install 42" Storm Pipe                   545     FT               $_________     $___________ 
 
0037    US-2 Paving                            9,917      SYD              $_________     $___________ 
 
0038    City of Wakefield Paving     21,254      SYD              $_________     $___________  
 
0039    Concrete Sidewalk                 1,961        SYD             $_________     $___________ 
 
0040    Concrete Curb and Gutter       6,065       LF                $__________   $___________ 
 
0041    Conc. and HMA Drive               680      SYD             $_________      $___________ 
            Replacement    
 
0042     Rock Excavation  

 
0042AA  First 191 CYD                         191     CYD            $_________       $___________ 
 
0042AB  Over 191 CYD                           96     CYD           $_________        $___________ 
 
0043        Subgrade Undercutting 

 
0043AA  First 1000 CYD                     1,000     CYD           $_________       $____________ 
 
0043AB  Over 1000 CYD                    5,000     CYD           $_________        $____________ 
 
 
                            Total Amount (Phase II & Phase III)             $_________________ 
 
  
 
Amendment 0003  
 
 
  
 
 
 
The following have been deleted:  
        PHASE III- LABOR  
 
(End of Summary of Changes)  
 


